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ADDENDUM No. 1 

 
Dear All 

 

Supply, Installation, Testing and Commissioning of Distance Measuring Equipment 

(DME) 

CAV/QUO No. 06 of 2025/26 

With reference to the abovementioned project, please find hereunder replies to the following 

queries: 

 
Query 1 

Quote 

 

Tender is requiring in Clause 6.15 Project Schedule: 
(k) Submission of Cutover plan (4 weeks before cutover) 
(l) Cutover to the new DME.” 
 

What is the DCA’s requirements in terms of cutover? 
DCA is requiring to install new DM (cabinet, cables, antennas) in parallel to existing one. 
Once completed Installation and Commissioning old DME will be switched off and there will 
be SAT and flight check of new DME. After successful flight check new system old system 
could be dismantled (is dismantling part of the scope of work).  
In case of non-successful flight check old DME will be rolled back. 
 
Unquote 

 

Answer 1 

 

Yes, the new DME will be installed in parallel to the existing one. Following/during the 

installation of the new DME, the existing one will be switched off for the testing, Site 

Acceptance Tests (SAT), and commissioning which includes the commissioning flight check.  

After the successful flight check and commissioning, the cutover to the new DME will be 

carried out.  In case of unsuccessful commissioning flight check/calibration, the contractor 

will have to take immediate corrective actions so that the new DME passes the 

commissioning flight check. 

 

The dismantling of the existing DME does not form part of the scope of works.  The final 

cutover plan will be discussed and finalized during the implementation phase. 

 

.../2 



Query 2 

Quote 

 

Is our understanding correct? Cut over is planned to occur just after commissioning or some 

days have to be waited? 

 

Unquote 

 

Answer 2 

The cutover will be carried immediately after the successful installation, Site Acceptance 

Tests (SAT) and commissioning including flight check. 

 

Query 3 

Quote 

 

Are there any other requirement, constraints to be aware of? 

 

Unquote 

 

Answer 3 

All the requirements have been defined in the bidding documents. 
 

 

 

A BOOJHAWON 
for Ag Director of Civil Aviation 
 
 
 
 


